

MEMORANDUM OF AGREEMENT

ON

Program Title: "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines"

KNOW ALL MEN BY THESE PRESENTS:

This Memorandum of Agreement is made and entered into by and among:

The **DEPARTMENT OF SCIENCE AND TECHNOLOGY - PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES RESEARCH AND DEVELOPMENT** hereinafter referred to as "**DOST-PCAARRD**," with principal office at Los Baños, Laguna and represented by its Executive Director, **DR. REYNALDO V. EBORA**;

The **AGUSAN DEL SUR STATE COLLEGE OF AGRICULTURE AND TECHNOLOGY**, an institution of higher learning duly organized under and by virtue of Republic Act No. 7932, and hereinafter referred to as **ASSCAT** with official address at San Teodoro, Bunawan, Agusan del Sur, and duly represented by its University President **DR. JOY C. CAPISTRANO**;

The **UNIVERSITY OF SOUTHERN MINDANAO**, a level IV State University created under Republic Act No. 763, as amended and hereinafter referred to as **USM** with principal office at Bai Matabay Plang Avenue, Poblacion, Kabacan, Cotabato and duly represented by its University President **DR. FRANCISCO GIL N. GARCIA**;

-and-

The **MARIANO MARCOS STATE UNIVERSITY**, and hereinafter referred to as **MMSU** with principal office at #16S Quiling Sur, City of Batac, Ilocos Norte and duly represented by its officer-in-charge-president **DR. PRIMA FE R. FRANCO**;

WHEREAS, the abovementioned program was approved by the PCAARRD Governing Council on October 3, 2024 at DOST-PCAARRD, Los Baños, Laguna

NOW THEREFORE, for and in consideration of the foregoing premises, the **PARTIES** hereby agree to the following terms and conditions:

WITNESSETH:

I. Purpose

This Agreement seeks to implement the program titled, "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines".

DOST-PCAARRD-ASSCAT-USM-MMSU, "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines", Php 36,808,050.00.

JAIVEE ANN M. TABADERO
Accountant III, PCAARRD

JANET D. VILLAMOR
Project leader, MMSU

MARIA TERESA L. DE GUZMAN
OIC, ARMRD, PCAARRD

ARDNIEL A. BALADJAY
Project leader, USM

PRIMA FE R. FRANCO
OIC-President, MMSU

JIZABELLE L. BERJA
Project leader, ASSCAT

FRANCISCO GIL N. GARCIA
President, USM

MANUEL T. TABADA, JR.
Project leader, ASSCAT

JOY C. CAPISTRANO
President, ASSCAT

FERNANDO L. MARZO, JR.
Program leader, ASSCAT

REYNALDO V. EBORA
Executive Director, PCAARRD



MEMORANDUM OF AGREEMENT

ON

Program Title: "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines"

KNOW ALL MEN BY THESE PRESENTS:

This Memorandum of Agreement is made and entered into by and among:

The **DEPARTMENT OF SCIENCE AND TECHNOLOGY - PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES RESEARCH AND DEVELOPMENT** hereinafter referred to as "**DOST-PCAARRD**," with principal office at Los Baños, Laguna and represented by its Executive Director, **DR. REYNALDO V. EBORA**;

The **AGUSAN DEL SUR STATE COLLEGE OF AGRICULTURE AND TECHNOLOGY**, an institution of higher learning duly organized under and by virtue of Republic Act No. 7932, and hereinafter referred to as **ASSCAT** with official address at San Teodoro, Bunawan, Agusan del Sur, and duly represented by its University President **DR. JOY C. CAPISTRANO**;

The **UNIVERSITY OF SOUTHERN MINDANAO**, a level IV State University created under Republic Act No. 763, as amended and hereinafter referred to as **USM** with principal office at Bai Matabay Plang Avenue, Poblacion, Kabacan, Cotabato and duly represented by its University President **DR. FRANCISCO GIL N. GARCIA**;

-and-

The **MARIANO MARCOS STATE UNIVERSITY**, and hereinafter referred to as **MMSU** with principal office at #16S Quiling Sur, City of Batac, Ilocos Norte and duly represented by its officer-in-charge-president **DR. PRIMA FE R. FRANCO**;

WHEREAS, the abovementioned program was approved by the PCAARRD Governing Council on October 3, 2024 at DOST-PCAARRD, Los Baños, Laguna

NOW THEREFORE, for and in consideration of the foregoing premises, the **PARTIES** hereby agree to the following terms and conditions:

WITNESSETH:

I. Purpose

This Agreement seeks to implement the program titled, "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines".

DOST-PCAARRD-ASSCAT-USM-MMSU, "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines", Php 36,808,050.00.

JAIVEE ANN M. TABADERO
Accountant III, PCAARRD

MARIA TERESA L. DE GUZMAN
OIC, ARMRD, PCAARRD

PRIMA FE R. FRANCO
OIC-President, MMSU

FRANCISCO GIL N. GARCIA
President, USM

JOY C. CAPISTRANO
President, ASSCAT

REYNALDO V. EBORA
Executive Director, PCAARRD

JANET D. VILLAMOR
Project leader, MMSU

ARDNIEL A. BALADJAY
Project leader, USM

JIZABELLE D. BERJA
Project leader, ASSCAT

MANUEL T. TABADA, JR.
Project leader, ASSCAT

FERNANDO L. MARZO, JR.
Program leader, ASSCAT

JAIVEE ANN M. TABADERO
Accountant III, PCAARRD

Janet D. Villamor

JANET D. VILLAMOR
Project leader, MMSU

Maria Teresa L. de Guzman
MARIA TERESA L. DE GUZMAN
OIC, ARMED, PCAARRD

Arondiel A. Baladjay
ARONIEL A. BALADJAY
Project leader, USM


PRIMAVERA R. FRANCO
OIC-President, MMSU

MANUEL T. TABADA, JR.
Project leader, ASSCAT

Francisco Gil N. Garcia
President, USM

- JOY C. CAPISTRANO
President ASSCAT
- FERNANDO C. MARZO, JR.
Program leader ASSCAT

REYNALDO V. ECHAVEZ
Executive Director, P

6Ps	Y1	Y2	Y3	Y4	Y5	Total
Products	Established eight (8) experimental sites of rice and rubber based cropping system	Maintained eight (8) experimental sites of rice and rubber based cropping system	Developed one (1) soil mgt protocol for rubber based (Rice) cropping system	Developed two (2) soil mgt protocols for rubber (cacao, banana) based cropping system	Developed two (2) soil mgt protocols for rubber (coffee, calamansi) based cropping system	Established eight (8) experimental sites of rice and rubber based cropping system
			Developed 3 soil mgt protocols for rice based cropping systems			Developed eight (8) soil mgt protocols for rice and rubber based cropping systems
	Developed eight (8) pest and diseases monitoring protocols on rice and rubber based cropping systems	Improved eight (8) pest and diseases monitoring protocols on rice and rubber based cropping systems	Improved eight (8) pest and diseases monitoring protocols on rice and rubber based cropping systems	Improved eight (8) pest and diseases monitoring protocols on rice and rubber based cropping systems	Developed eight (8) protocols for pest and diseases mgt of rice and rubber based cropping system	Developed eight (8) protocols for pest and diseases mgt of rice and rubber based cropping system
	Developed four (4) set up for base maps for 4 provinces	Improved four (4) set up for base maps for 4 provinces	Developed four (4) GIS maps			Transferred 4 GIS maps to provincial partners
	Developed one (1) soil	Improved one (1) soil information system	Tested one (1) soil Info system for	Developed one (1) Info		Developed one (1) soil Info

	information system Developed one (1) soil nutrient monitoring protocol for rice and rubber based cropping system Developed one (1) mobile app on knowledge sharing on sustainable soil health with different dialects	Improved soil nutrient monitoring protocol for rice and rubber based cropping system Improved mobile app on knowledge sharing on sustainable soil health with different dialects	community access Improved soil nutrient monitoring protocol for rice and rubber based cropping system Tested one (1) mobile app on knowledge sharing on sustainable soil health with different dialects	system for community access Developed 1 draft Soil Health Laboratory Reference Manual (1) and Interpretation of Crop Indices (1 per crop) Developed one (1) mobile app on knowledge sharing on sustainable soil health with different dialects	Developed 1 Soil Health Laboratory Reference Manual (1) and Interpretation of Crop Indices (1 per crop)	system for community access Developed 1 Soil Health Laboratory Reference Manual (1) and Interpretation of Crop Indices (1 per crop) Developed one (1) mobile app on knowledge sharing on sustainable soil health with different dialects
People services Student assisted on the conduct of thesis	2 BS 3 MS 1Phd Conducted one (1) tour/field visit in rubber-based system	2 BS 3 MS 1Phd Conducted one (1) tour/field visit in rubber-based system	2 BS 3 MS 1Phd Conducted one (1) tour/field visit in rubber-based system Conducted 1 Harvest Festival and Farm visit of farmers in rubber + rice system experimental sites. (At-least 50 farmers) Trained Soil Health Stakeholders= 390 heads 210 farmers, 80 AEWs, 20 Soil Laboratory Personnel/analysts; 80 BS Agriculture Students;	2 BS 4 MS 1Phd Conducted one (1) tour/field visit in rubber-based system Conducted one (1) Harvest Festival and Farm visit of farmers in rubber + cacao and banana, intercropping system experimental sites. (At-least 50 farmers) Trained 50 Laboratory technicians and farmers on soil health mgt	2 BS 4 MS 1Phd Conducted one (1) tour/field visit in rubber-based system Conducted one (1) Harvest Festival and Farm visit of farmers in rubber + coffee and calamansi intercropping system experimental sites. (At-least 50 farmers) Trained 50 Laboratory technicians and farmers on soil health mgt	10 BS 17 MS 5 Phd Conducted five (5) tour/field visit in rubber-based system Conducted three (3) Harvest Festival and Farm visit of farmers in rice with rubber, rubber+cacao, coffee, banana, calamansi cropping system experimental sites. (At-least 150 farmers) Trained 50 Laboratory technicians and farmers on soil health mgt Total Number of Trained/Capacitated Soil Health Stakeholders= 390 heads 210 farmers, 80 AEWs, 20 Soil Laboratory Personnel/analysts;



JAIVEE ANN M. TABADERO
Accountant III, PCAARRD



MARIA TERESA L. DE GUZMAN
OIC-ARMRD, PCAARRD



JANET D. VILLAMOR
Project leader, MMSU



ARDIEL A. BALADJAY
Project leader, USM



PRIMA R. FRANCO
OIC-President, MMSU



FRANCISCO GIL N. GARCIA
President, USM



JIZABEL L. BERJA
Project leader, ASSCAT



MANUEL T. TABADA, JR.
Project leader, ASSCAT



JOY C. CAPISTRANO
President, ASSCAT




FERNANDO L. MARZO, JR.
Program leader, ASSCAT



REYNALDO V. EBORA
Executive Director, PCAARRD

			80 policymakers/politicians 400 extension beneficiaries trained			80 BS Agriculture Students 80 policymakers/politicians 400 extension beneficiaries trained
Patents			Submitted two (2) applications for the utility models (UM) for soil mgt protocols for rice and rubber based cropping systems	Submitted two (2) applications for the utility models (UM) for soil mgt protocols for rice and rubber based cropping systems Submitted one (1) copy right application for IEC of pest management protocol for rice based cropping systems	Submitted eight (4) applications for the utility models (UM) for soil mgt protocols for rice and rubber based cropping systems Submitted one (1) copy right application for IEC of pest management protocol for rubber based cropping systems Submitted one (1) copyright application of Soil Health Mgt Manual for rice-based cropping system Submitted one (1) Copyright application of the Soil Health Laboratory Reference Manual (1)	Submitted/Filled eight (8) UMs for soil mgt protocols for rice and rubber based cropping systems Submitted two (2) copy right application for IEC of pest management protocol for rice and rubber based cropping systems Submitted one (1) copy right application for IEC of pest mgt protocol for rice based cropping system Submitted one (1) Copyright application of the Soil Health Laboratory Reference Manual (1) Submitted/applied: 7 copyrights (3 policy briefs; 3 terminal reports & 1 for survey instrument); 1 Patent of the Mobile app Submitted one (1) copyright application for the GIS Maps
Places and partnerships	Coordinated/drafted 18 MOA/MOUs with LGUs, partner organizations, farmers and	Signed 18 MOA/MOUs with LGUs, partner organizations,				Signed 18 MOA/MOUs with LGUs, partner organizations, farmers and other stakeholders)

DOST-PCAARRD-ASSCAT-USM-MMSU, "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines", Php 36,808,050.00.



JAIVEE ANN M. TABADERO
Accountant III, PCAARRD



JANET D. VILLAMOR
Project leader, MMSU



MARIA TERESA L. DE GUZMAN
OIC-ARMRD, PCAARRD




ARDNRIEL A. BALADJAY
Project leader, USM




PRIMAFÉ R. FRANCO
OIC-President, MMSU




JIZABELLE L. BERJA
Project leader, ASSCAT



FRANCISCO GIL N. GARCIA
President, USM




MANUEL T. TABADA, JR.
Project leader, ASSCAT



JOY C. CARISTRANO
President, ASSCAT



FERNANDO L. MARZO, JR.
Program leader, ASSCAT



REYNALDO V. EBOR
Executive Director, PCAARRD

	other stakeholders	farmers and other stakeholders				
Publications	Developed 7 IEC materials for rice and rubber based cropping systems Submitted four (4) paper for publication	Developed 6 IEC materials for rubber based cropping systems Submitted six (6) paper for publication Presented two (2) papers to local fora	Submitted eight (8) paper for publication Presented two (2) papers to local fora Developed least 3 Policy briefs	Submitted five (5) paper for publication Presented two (2) papers to local fora	Submitted five (5) paper for publication Presented two (2) papers to local fora	Developed 13 IEC materials for rice and rubber based cropping systems Submitted twenty eight (28) paper for publication Presented ten (10) paper for local for a/conferences Developed 3 Policy briefs
Policy			Developed 2 policy recommendation for soil health mgt of rice and rubber based cropping system Conducted 2-3 meetings with Policymakers for possible policy on gendered soil health management practices and policy to enhance soil and land use protection in improving soil health Developed one (1) policy recommendation for the use of the information system	Developed 2 policy recommendation for soil health mgt of rice and rubber based cropping system	Developed 4 policy recommendation for soil health mgt of rice and rubber based cropping system Developed one (1) policy recommendation on on Soil Health Management	Developed 8 policy recommendation for soil health mgt of rice and rubber based cropping system Developed one (1) policy recommendation on on Soil Health Management Conducted 1 meeting with Policymakers for possible policy on gendered soil health management practices and policy to enhance soil and land use protection in improving soil health Developed one (1) policy recommendation for the use of the information system

IV.Duration of the Project

The program shall be implemented for five (5) years covering the period November 1, 2024-October 31, 2029. The program shall commence immediately or within two (2) months after the release of funds. In case there is a change in actual date of implementation, it shall be requested from DOST-PCAARRD by ASSCAT.

DOST-PCAARRD-ASSCAT-USM-MMSU, "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines", Php 36,808,050.00.



JAIVEE ANN M. TABADERO

Accountant III, PCAARRD



MARIA TERESA L. DE GUZMAN

OIC,ARMRD, PCAARRD



PRIMA E. R. FRANCO

OIC-President, MMSU



FRANCISCO GIL N. GARCIA

President, USM



JOY C. CAPISTRANO

President, ASSCAT



REYNALDO V. EBORA

Executive Director, PCAARRD



JANET D. VILLAMOR

Project leader, MMSU



ARDNRIEL A. BALADJAY

Project leader, USM



JIZABEL L. BERJA

Project leader, ASSCAT



MANUEL T. TABADA, JR.

Project leader, ASSCAT



FERNANDO L. MARZO, JR.

Program leader, ASSCAT

V. Rights and Obligations of the Parties

DOST - PCAARRD shall:

- a. Provide financial support for the project with a total grant of **THIRTY SIX MILLION EIGHT HUNDRED EIGHT THOUSAND AND FIFTY PESOS (Php 36,808,050.00)**, with the following breakdown:

Project	Implementing Agency	Y1	Y2	Y3	Y4	Y5	Total for 5 years
Project 1	ASSCAT	1,753,331	1,743,331	1,633,331	1,506,664	1,621,667	8,258,324
Project 2	MMSU	1,430,584	1,483,783	1,483,783	1,122,884	1,122,885	6,643,919
Project 3	ASSCAT	1,382,333	1,322,334	1,322,334	1,322,333	1,322,333	6,671,667
Project 4	USM	2,339,945	2,339,945	2,339,945	2,027,345		9,047,180
Project 5	ASSCAT	987,200	812,000	912,000			2,711,400
	MMSU	1,133,520	1,133,520	1,208,520			3,475,560
TOTAL		9,026,913	8,834,913	8,899,913	5,979,226	4,066,885	36,808,050

Project 1	Scaling up of yield and profitability of diverse cropping systems: Rubber-based systems through soil fertility management and soil information system
Project 2	Enhancing the productivity of rice-based cropping systems in selected provinces of Luzon through soil health management
Project 3	Development of yield-calibrated soil health index for rubber-based cropping systems in Southern Philippines
Project 4	Assessment of the existing knowledge on soil health in different farming systems for the capacity building needs and policy support in the Philippines
Project 5	Development of Philippine agricultural soil information system for selected regions in the Philippines (PhASIS)

For its Y1 implementation, the total amount of **NINE MILLION TWENTY SIX THOUSAND AND NINE HUNDRED THIRTEEN PESOS (Php 9,026,913.00)** shall be remitted to ASSCAT, USM and MMSU, the line-item budget of which is attached as **Annex A** and made an integral part hereof.

Such grant shall be for the Year 1 of the program to be led by ASSCAT and to be expended as allocated in the project’s approved line-item budget and released subject to the terms and conditions specified in the DOST A.O. No. 11, series of 2020 (dated September 2, 2020) on “Revised Guidelines for the Grants-In-Aid Program of the Department of Science and Technology and Its Agencies” and its amendments (**Annex B**), not contradicting with the current guidelines, shall govern the implementation of the program.

Release of succeeding program funds shall be subject to review, evaluation and approval by DOST-PCAARRD approving bodies duly supported by the required financial and technical reports.

- b. Monitor and evaluate the implementation of the program in accordance with the objectives and the workplan;
- c. Conduct periodic field evaluation of the project to identify problems, solutions and remedial actions to avoid delays in implementation;

DOST-PCAARRD-ASSCAT-USM-MMSU, “Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines”, Php 36,808,050.00.

JAIVEE ANN M. TABADERO
Accountant III, PCAARRD

MARIA TERESA L. DE GUZMAN
OIC, ARMRD, PCAARRD

PRIMA R. FRANCO
OIC-President, MMSU

FRANCISCO GIL N. GARCIA
President, USM

JOY C. CAPISTRANO
President, ASSCAT

REYNALDO V. EBORA
Executive Director, PCAARRD

JANET D. VILLAMOR
Project leader, MMSU

ARDNIEL A. BALADJAY
Project leader, USM

JIZABEL L. BERJA
Project leader, ASSCAT

MANUEL T. TABADA, JR.
Project leader, ASSCAT

FERNANDO L. MARZO, JR.
Program leader, ASSCAT

- d. Provide adequate coordinative and efficient administrative support and management system necessary for the smooth implementation of the program;
- e. Ensure that specific work plans agreed by all parties are adhered to including budgets necessary to implement such plans;
- f. Review periodic financial reports submitted by the implementing agency; and
- g. Appraise technical reports (semi-annual, annual, publishable report and terminal).

The implementing agencies, ASSCAT, USM and MMSU through the College/University Presidents, bind themselves to implement the program under an assigned Program Leader (ASSCAT) and Project leaders/staff (ASSCAT, USM and MMSU) in accordance with the approved program proposal (made part hereof as **Annex C**) and shall be strictly implemented following the program's work and financial plan.

Among the responsibilities of the implementing agencies as provided for in this guidelines are as follows:

ASSCAT, USM and MMSU shall:

1. Exert all efforts (such as providing facilities and technical personnel with the required expertise) to attain the objectives stated in the proposal; and
2. Take the lead in the implementation of project activities and coordinate with other collaborating agencies; provided that such coordination does not create contractual obligations for or grant rights to these agencies under this agreement.
3. Hire the required project personnel as indicated in the approved proposal in accordance with the existing hiring policies of the agency and the approved line-item budget; request approval from DOST-PCAARRD of any changes in the position/designation of the project personnel to be hired; and submit list of personnel engaged in the project following DOST Form 11.
4. Submit the following accomplishment reports duly endorsed by the Agency Head to DOST-PCAARRD:
 - 4.1 An acceptable semi-annual technical and financial reports using DOST Forms 6 and 8 in two (2) hard copies and one (1) electronic copy within a month after the end of the project semester.
 - 4.2. An acceptable annual technical and financial accomplishment reports using DOST Form 7 and 8 in two (2) hard copies and one (1) electronic copy within two (2) months after the end of a project year. In case of a program, a consolidated annual program report shall be submitted in addition to the individual project reports.
 - 4.3. A quality terminal technical and financial report following DOST Form 15 and 16 in three (3) hardcopies and one (1) electronic copy within three (3) months after project completion which shall be accompanied by two (2) hardcopies and one (1) electronic copy of publishable technical report. The publication of such paper in any existing scientific or professional journal should meet the standards set by said journal.
5. Disburse funds in accordance with the approved Line-Item Budget (LIB), subject to existing government accounting and auditing procedures, and


JAIVEE ANN M. TABADERO
Accountant III, PCAARRD


JANET D. VILLAMOR
Project leader, MMSU


MARIA TERESA L. DE GUZMAN
OIC, ARMID, PCAARRD


ARDNRIEL A. BALADJAY
Project leader, USM



PRIMA R. FRANCO
OIC-President, MMSU


JIZABELLE L. BERJA
Project leader, ASSCAT


FRANCISCO GIL N. GARCIA
President, USM


MANUEL T. TABADA, JR.
Project leader, ASSCAT


JOY C. CAPISTRANO
President, ASSCAT


FERNANDO L. MARIO, JR.
Program leader, ASSCAT


REYNALDO V. EBORA
Executive Director, PCAARRD

make necessary reprogramming of funds for not more than three (3) times in each implementation year, following these rules:

- 5.1 Approve, through Implementing Agency Head or his authorized representative, any reprogramming/transfer of funds of existing expense items (other than those enumerated in 5.2) budget as originally approved by the DOST-PCAARRD to augment direct and indirect cost under PS, and MOOE. A copy of approval shall be provided to DOST-PCAARRD within two (2) weeks for documentation/concurrence of the monitoring division, otherwise the approved reprogramming shall be null and void;
- 5.2. Exceptions to the provisions of 5.1 are the following:
 - 5.2.1 Budget for the Foreign Travel, Training and Reclassification
 - 5.2.2 Creation of new expense item, including increase/decrease of numbers of items (e.g., equipment, personnel) originally approved in the LIB and upgrading/downgrading of positions from the originally approved PS
 - 5.2.3 Increase in indirect cost budget exceeding the 7.5% ceiling for indirect cost

66. Submit at least three (3) copies of the following financial reports to DOST-PCAARRD:

- 6.1. Semi-annual financial report using DOST Form 8, certified correct by the agency accountant and approved by the agency head within a month after each semester, supported by Report of Disbursement (ROD) and/or Report of Checks Issued (RCI).
- 6.2. Annual financial report using DOST Form 8 certified correct by the Agency Accountant and approved by the agency head within two (2) months after end of each implementation year.
- 6.3. Terminal financial report (TFR) duly accepted by the COA, using DOST Form 16, within three (3) months after project completion. The reported unexpended balance shall be refunded back to The Bureau of the Treasury (BTr).

Financial reports are accompanied by DOST Forms 9, 11, 12, and 13, whenever applicable.

7. Be accountable for equipment purchased for the project. Only equipment listed in the approved proposal shall be purchased by the agency following the government Procurement Reform Act. DOST-PCAARRD remains to be the owner of all equipment purchased out of its grant and shall have the right to transfer/assign/donate such to anyone after the project completion.

Record all equipment purchased in the institution's books on inventory of equipment. Submit report on equipment purchased under Capital/Equipment Outlay and MOOE Semi-expendable Equipment using DOST Form 12 with the corresponding Property Acknowledgement Receipts (PARs) or Inventory Custodian Slips (ICS).

8. Make available to authorized officials of DOST-PCAARRD and the Commission on Audit during office hours, the records of project operations and books of accounts for inspection whenever necessary.
9. Present the project results in agency in-house reviews/program review and/or at least in one seminar or scientific meeting for the purpose of disseminating the information and technology generated from the project; without prejudice to the provision of Section VI hereof.

DOST-PCAARRD-ASSCAT-USM-MMSU, "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines", Php 36,808,050.00.

JAIVEE ANN M. TABADERO
Accountant III, PCAARRD

MARIA TERESA L. DE GUZMAN
OIC, ARMRD, PCAARRD

PRIMA R. FRANCO
OIC-President, MMSU

FRANCISCO GIL N. GARCIA
President, USM

JOY C. CAPISTRANO
President, ASSCAT

REYNALDO V. EBORA
Executive Director, PCAARRD

JANET D. VILLAMOR
Project leader, MMSU

ARDNIEL A. BALADJAY
Project leader, USM

JIZABELLE L. BERJA
Project leader, ASSCAT

MANUEL T. TABADA, JR.
Project leader, ASSCAT

FERNANDO L. MARZO, JR.
Program leader, ASSCAT

ASSCAT-Program Leader, shall:

- Coordinate with Project Staff to ensure that goals of the project are attained;
- Facilitate and monitor the implementation of project activities;
- Coordinate, facilitate and monitor the preparation of the project's accomplishments and financial reports;
- Consolidate project's accomplishment reports and prepare syntheses of accomplishment reports; and
- Maintain close communication and coordination with DOST-PCAARRD.

ASSCAT, USM and MMSU Project Staff, shall:

- Coordinate with Project Leader to ensure that goals of the project are attained;
- Facilitate and monitor the implementation of project activities;
- Facilitate the preparation and submission of the project's accomplishments and financial reports which shall be packaged by the Project Leader as a project output; and
- Maintain close communication and coordination with DOST-PCAARRD.

VI. Ownership and Utilization of Information, Technologies, Inventions and Improvements

The Implementing Agencies and the researchers recognize that results of the project and the rights to publication, except those that relate to intellectual property concerns, belong jointly to the researchers and implementing agencies. Ownership of intellectual property and intellectual property rights shall be governed by but not limited to, Chapter II, Rule 5 and Rule 6 of the Implementing Rules and Regulations of Republic Act (R.A.) 10055.

Full acknowledgments shall accordingly be given to DOST-PCAARRD in case the research results are published or presented in various forums, seminars, meetings. Such presentation should not prejudice the proprietary/confidential nature of the information as heretofore mentioned for purposes of intellectual property protection.

Subject to the limitations recognized by law, particularly those that relate to intellectual property, the implementing agencies reserve the right to use all data and findings by virtue of and pursuant to this agreement for the enhancement of its academic and research programs.

VII. Discontinuance of Assistance

DOST-PCAARRD reserves the right to:

- Discontinue any program/project of its assistance at any time with prior consultation with Implementing Agency for violation of this agreement or when it is determined that the results obtained or are reasonably expected to be obtained do not justify further activity for reasons attributable to the willful act of the project leader and/or implementing team; suspend the program/project and the disbursement of funds for violation of any part of this agreement;
- Terminate any project when funds are not available from the national government.

Discontinuance of assistance, suspension or termination of this agreement shall be done by DOST-PCAARRD upon prior consultation with ASSCAT, USM and MMSU. In case of suspension, upon receipt of

DOST-PCAARRD-ASSCAT-USM-MMSU, "Developing soil knowledge, information and capacity to improve the productivity and sustainability of key cropping systems in the Philippines", Php 36,808,050.00.

JAIVEE ANN M. TABADERO
Accountant II, PCAARRD

JANET D. VILLAMOR
Project leader, MMSU

MARIA TERESA L. DE GUZMAN
OIC, ARMRD, PCAARRD

ARDNIEL A. BALADJAY
Project leader, USM

PRIMA FELIX R. FRANCO
OIC-President, MMSU

JIZABEL L. BERJA
Project leader, ASSCAT

FRANCISCO GIL N. GARCIA
President, USM

MANUEL T. TABADA, JR.
Project leader, ASSCAT

JOY C. CAPISTRANO
President, ASSCAT

FERNANDO L. MARZO, JR.
Program leader, ASSCAT

REYNALDO V. EBORA
Executive Director, PCAARRD

the written notice therefore, the implementing agency shall cease disbursement of project funds and shall resume only upon the written advice of PCAARRD. In case of termination, DOST- PCAARRD shall notify the Project Leader at least forty-five (45) days before the date of termination so that he could accordingly notify the project staff at least a month before the date of project termination.

VIII. Indemnification

Each party shall indemnify, hold free and harmless, and defend at its expense the other party/ies from and against all suits, claims, demands and liabilities of any nature or kind, arising out of acts or omissions of the former, in the performance of any activity in connection with the project, including those that may be initiated by its employees, workers, agents, subcontractors, or by other entity or persons against said party by reason of or in connection to the program/project.

IX. Amendment Provision

Any additional or amendments to the stipulations hereof shall be done through a supplementary agreement to be prepared by the party requiring such and shall be mutually consented by the parties. Notarization of such shall be taken care of by the party who prepared the amendments/additional provisions.

X. Repealing Clause

Both parties agree that this MOA contains the full agreement of the parties and supersedes all previous agreements either written or oral if there are any.

XI. Preferred Dispute Resolution (Government to Government)

Should any disagreement arise out of the application, interpretation or implementation of this Agreement, the parties shall endeavor to exercise best efforts to amicably negotiate their difference. In case of failure, the rules under Alternative Dispute Resolution Act of 2004 (RA 9285) on dispute between government agencies shall apply.

XII. Data Privacy Provision

Personal data and/or technical information, shared between all parties are necessary for effective research and development and shall be in accordance with the Philippine Technology Transfer Act of 2009 and the Data Privacy Act of 2012 and their Implementing Rules and Regulations.

It is expressly understood by all parties that the confidentiality, integrity, and availability of information shall be upheld at all times and disclosure or transfer, consciously or unconsciously, to any party outside of this agreement, shall be prevented without the knowledge and written consent of all parties, except where such consent is not required for the lawful processing of personal data, as provided by law.

JAIVEE ANN M. TABADERO
Accountant III, PCAARRD

JANET D. VILLAMOR
Project leader, MMSU

MARIA TERESA L. DE GUZMAN
OIC-ARMRD, PCAARRD

ARDNIEL A. BALADJAY
Project leader, USM

PRIMA FER. FRANCO
OIC-President, MMSU

JIZABELLE L. BERJA
Project leader, ASSCAT

FRANCISCO GIL N. GARCIA
President, USM

MANUEL T. TABADA, JR.
Project leader, ASSCAT

JOY C. CAPISTRANO
President, ASSCAT

FERNANDO L. MARZO, JR.
Program leader, ASSCAT

REYNALDO V. EBORA
Executive Director, PCAARRD

XIII. Effectivity and Termination

This Agreement shall take effect after the same is duly signed and notarized. It shall remain in force for until such time that the proponent/s have submitted all the requisite documents as stipulated in this agreement and cleared by the Funding Agency from all accountabilities.

IN WITNESS WHEREOF, the parties hereto have hereunto set their hands, this _____ at _____.

PCAARRD


By:



REYNALDO V. EBORA
Executive Director

ASSCAT

By:



JOY C. CAPISTRANO
President

USM

By:



FRANCISCO GIL N. GARCIA
President

MMSU

By:




PRIMA FERR. FRANCO
OIC-President

WITNESSES:




MARIA TERESA L. DE GUZMAN
Officer-in-Charge
ARMRD, PCAARRD



FERNANDO L. MARZO, JR
Program Leader
ASSCAT



ARDNIEL A. BALADJAY
Project Leader, USM



JANET D. VILLAMOR
Project Leader, MMSU




MANUEL T. TABADA, JR.
Project Leader, ASSCAT



JIZABELLE L. BERJA
Project Leader, ASSCAT

Certified Funds Available:



JAIVEE ANN M. TABADERO
Accountant III, PCAARRD

ACKNOWLEDGMENT

Republic of the Philippines)
Municipality of Los Baños) S.S.

BEFORE ME, A NOTARY PUBLIC for and in Los Baños, Laguna, Philippines, on
this _____, personally appeared:

<u>NAME</u>	<u>GOVERNMENT ISSUED IDENTIFICATION</u>	<u>DATE/PLACE ISSUED</u>
REYNALDO V. EBORA	S0026509A	October 6, 2022/ DFA, Manila

Known to me to be the same persons who executed the foregoing instrument and
they acknowledged to me that the same is their free and voluntary act and deed as well as
that of the Entities they represent.

This instrument, consisting of fifteen (15) pages, including this page whereon this
Acknowledgement is written, signed by the parties together with their instrumental witnesses
one each on every page thereof

TO THE TRUTH OF FOREGOING, witness now my hand and seal on the date and
place first above written.

Doc No. _____
Page No. _____
Book No. _____
Series of _____

ACKNOWLEDGMENT

Republic of the Philippines)
Municipality of Bunawan) S.S.

BEFORE ME, A NOTARY PUBLIC for and in Bunawan, Agusan del Sur, Philippines,
on this _____, personally appeared:

<u>NAME</u>	<u>GOVERNMENT ISSUED IDENTIFICATION</u>	<u>DATE/PLACE ISSUED</u>
JOY C. CAPISTRANO	P7752203B	OCTOBER 4, 2021 BUTUAN CITY

Known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free and voluntary act and deed as well as that of the Entities they represent.

This instrument, consisting of fifteen (15) pages, including this page whereon this Acknowledgement is written, signed by the parties together with their instrumental witnesses one each on every page thereof

TO THE TRUTH OF FOREGOING, witness now my hand and seal on the date and place first above written.

Doc No. _____
Page No. _____
Book No. _____
Series of _____

ACKNOWLEDGMENT

Republic of the Philippines)
Municipality of Kabacan) S.S.

BEFORE ME, A NOTARY PUBLIC for and in Kabacan, Cotabato, Philippines, on
this _____, personally appeared:

<u>NAME</u>	<u>GOVERNMENT ISSUED IDENTIFICATION</u>	<u>DATE/PLACE ISSUED</u>
FRANCISCO GIL N. GARCIA		

Known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free and voluntary act and deed as well as that of the Entities they represent.

This instrument, consisting of fifteen (15) pages, including this page whereon this Acknowledgement is written, signed by the parties together with their instrumental witnesses one each on every page thereof

TO THE TRUTH OF FOREGOING, witness now my hand and seal on the date and place first above written.



Doc No. _____
Page No. _____
Book No. _____
Series of _____